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Schedule 3 

Rock Revetment Works 

Rock Revetment 

The 440 metre long Rock Revetment Works have been designed to meet criteria agreed with 
the Environment Agency and will be constructed to the dimensions and details shown on 
Halcrow Drg. Nos. VV/SHSS/ 201 RevA, VV/SHSS/ 202 RevC, W/SHSS/ 203 RevA, 
W/SHSS/ 204 RevA, VV/SHSS/ 205, W/SHSS/ 210 RevB, W/SHSS/ 211 RevA, 
VV/SHSS/ 212 RevB and any further amendments to these drawings issued by Halcrow and 
agreed with the Agency and the Harbour Company. 

The southern 230m of revetment is designed to be exposed continuously. The rock armour 
grading along this length of the revetment is 4-8 tonnes and it is designed to resist storms 
with return periods of up to 1 in 400 years with no damage. 

The remaining length of the revetment to the north (total length 21 Orn) is designed to be 
exposed occasionally and the rock armour along this length is 3-6 tonnes. The design 
storm return period for this length of wall is 1 in 100 years with no damage and 1 in 400 years 
with some damage. 

"Damage" refers to the criteria as defined by the value of Sd of 2 on pages 243 - 246 of the 
1991 CIRIA/CUR Manual on the use of rock on coastal and shoreline engineering. The 1 in 
400 and 1 in 100 return period storms are defined by reference to the attached joint 
probability tables. 

Rock Spur 

The Rock Spur have been designed to meet criteria set by Carillion and will be constructed to 
the dimensions and details shown on Halcrow Drg. Nos. W/SHSS/101 Rev C, W/SHSS/102 
RevB & W/SHSS/103/Rev B). 

The spur has been designed to withstand the 1 in 100 year storm (with no damage). In order 
to meet this standard of defence, a rock armour grading of 4,0-8.0 tonnes has been selected. 
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Table 3.9 Extreme water levels and significant wave heights 
Joint Return Period 100 years 

Water Wave Direction, 8, (degrees) 
Level 105< 8 135< a 165< .. a 195< a 225< 
(mOD ~135 ~165 ~195 ~225 ~255 
) 
2.0 3.66 J.13 5.55 6.78 6.96 
3.0 3.66 3.13 5.55 6.78 6.96 
3.5 3.66 3.11 5.54 6.78 6.96 
3.6 3.61 3.06 5.46 6.78 6.96 
3.7 3.43 2.98 5.29 6.78 6.96 
3.8 3.23 2.89 5.03 6.78 6.96 
3.9 2.96 2.77 4.64 6.75 6.95 
4.0 2.49 2.62 4.17 6.51 6.61 
4.1 2.07 2.42 3.70 6.27 6.32 ' 
4.2 1.84 2.18 3.25 6.02 5.99 
4.3 1.58 1.90 2.85 5.78 5.70 
4.4 1.35 1.64 2.47 5.52 5.39 
4.5 1.17 1.43 2.11 5.27 5.16 
4.6 0.51 1.27 1.80 5.01 4.83 
4.7 - - - 4.59 .4.48 
4.8 - - - 3.95 3.99 
4.9 - - - 3.23 3.23 
5.0 - - - - -
5.1 - - - - -

Table shows significant wave height (m) associated with any water level. 

a 

A dash indicates that the specified water level alone would exceed the specified joint return period. 
: .. ,·::.::~; , Wave conditions are defined by the UKMO wave model at the cell centred on 50. 75N 0. 74E. 

Water levels are defined by the UKMO surge model cell centred on-50.83N 0.42E.· 
When the water le\'ei is below 2.0mOD. use the result for 2.0mOD. 

------- - ------------



J 

) 

) 

Table 3.12 Extreme water levels and significant wave heights 
Joint Return Period 400 years 

Water Wave Direction, 8, (degrees) 
Level 105< e 135< e 165< : S 195< e 225< 
(mOD ~135 ~165 ~195 ~225 ~255 
) 
2.0 4.06 3.36 6.01 7.16 7.50 
3.0 4.06 3.36 6.01 7.16 7.50 
3.5 4.06 3.36 6.01 7.16 7.50 
3.6 4.06 3.36 6.01 7.16 7.50 
3.7 4.01 3.36 5.90 7.16 7.50 
3.8 3.73 3.25 5.57 7.16 7.50 
3.9 3.44 3.13 5.19 7.16 7.50 
4.0 3.14 3.01 4.82 7.09 7.50 
4.1 2.85 2.86 4.44 6.85 7.19 
4.2 2.56 2.68 4.07 6.66 6.90 
4.3 2.28 2.48 3.66 6.45 6.61 
4.4 2.01 2.27 3.26 6.23 6.31 
4.5 l.76 2.07 2.92 6.03 5.99 · 
4.6 l.52 l.84 2.57 5.83 5.72 
4.7 1.29 1.61 2.24 5.64 5.43 
4.8 1.05 f40 1.91 5.45 5.20 
4.9 - - - 5.25 4~88 

5.0 - - - 4.99 4.57 
5.1 - - - 4.53 3.98 

Table shows significant \vave height (m) associated with any water level. 

a 

A dash indicates that the specified water level alone would exceed the specified joint return period. 
Wave conditions are defined by the UKMO wave model at the cell centred on 50. 75N 0.74E. 
Water levels are defined by u~e lJKiviO-surge rriodel cell centred on 50.83N 0.42E. 
When the water level is below 2.0mOD use the result for 2.0mOD. 

When the water level is above 5.1 mOD use the result for 5.1 mOD (195° ~wave direction< 255°). 
When the water level is above 4.8m0D use the result for 4.8mOD (105° ~wave direction< 195°). 
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Schedule 4 

The Table 

A B c D E F G H I 
Contract Year Trust Trust Fund Allocation Trust Account Cumulative 

Income Contribution Balance at House 
(anticipated) Contract year end Completions at 

Contract Year 
Commencement 

Littoral. Drift Deferred Sea Defence. Harbour 
Payment Maintenance 

04/01-03/02 119,288 90,000 35,000 37,500 68,394 68,394 20,000 857 
04/02-03/03 185,184 35,000 75,000 37,592 37,592 20,000 1,447 
04/03-03/04 235,060 35,000 75,000 62,530 62,530 20,000 1,947 
04/04-03/05 265,287 35,000 75,000 77,644 77,644 20,000 2,272 
04/05-03/06 284,935 35,000 75,000 87,468 87,468 20,000 2,447 
04/06-03/07 303,072 35,000 37,500 115,286 115,286 20,000 2,597 
04/07-03/08 318, 185 35,000 141 ,593 141,593 20,000 2,747 
04!p8-03/09 330,276 35,000 147,638 147,638 20,000 2,847 
04/09-03/10 340,856 35,000 152,928 152,928 20,000 2,947 
04/10-03/11 349,924 35,000 157,462 157,462 20,000 3,022 
04/11-03/12 354,458 35,000 159,729 159,729 20,000 3,097 
04/12-03/13 354,458 35,000 159,729 159,729 20,000 3,097 
04/13-03/14 354,458 35,000 159,729 159,729 20,000 3,097 
04/14-03/15 354,458 35,000 159,729 159,729 20,000 3,097 
04/15-03/16 354,458 35,000 159,729 159,729 20,000 3,097 

04/16-03/17 354,458 35,000 159,729 159,729 20,000 3,097 
04/17-03/18 354,458 35,000 159,729 159,729 20,000 3,097 
04/18-03/19 354,458 35,000 159,729 159,729 20,000 3,097 
04/19-03/20 354,458 35,000 159,729 159,729 20,000 3,097 
04/20-03/21 354,458 35,000 159,729 159,729 20,000 3,097 
04/21-03/22 354,458 35,000 159,729 159,729 20,000 3,097 
04/22-03/23 354,458 35,000 159,729 159,729 20,000 3,097 
04/23-03/24 354,458 35,000 159,729 159,729 20,000 3,097 
04/24-03/25 354,458 35,000 159,729 159,729 20,000 3,097 
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The amounts stated in this Schedule are shown at year 2000 price base and assume the build rate set out in Column I. If the build rate is different from that 
assumed then the amounts in Columns B, F and G shall be adjusted rateably with such difference. 
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Schedule 5 

Drawing SH3 showing Sovereign Harbour and Drawing SH4 showing the South West 
Beach and Location of Stockpile 
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Schedule 6 

Access Method Statement 

This schedule describes the route and procedure agreed for the transfer by road from the 
South West Beach to the North East Beach of: 

1. The Stockpile. 

2. The Surplus Beach Defence Material. 

The access route is shown coloured yellow on Drg . No. SH5. From the South West beach 
the Harbour Company will provide the dedicated access route shown on Drg. No. SH6 or an 
equally convenient alternative specified by the Harbour Company. The route will ttien follow 
public highway along Prince William Parade, Princes Road, Pevensey Bay Road and the 
main Sovereign Harbour spine road, Pacific Drive (not yet adopted). 

From Pacific Drive the Harbour Company will provide a dedicated access route to the beach. 
This road will be designed sympathetically with the adjacent residential development rather 
than as a fenced 'corridor'. The exact position of this dedicated access route has yet to be 
specified by the Harbour Company. 

Access to any location on the North East Beach will then be made along the maintenance 
strip on the Crest of the Defences. 

It is envisaged that 32 tonne road vehicles will be used to transfer the Beach Defence 
Material. A single backacter is sufficient to service eight of these vehicles, each moving 
approximately 10 cubic metres of shingle per journey. The resulting vehicle movement will 
be in the region of eight return journeys per hour. 

Assuming there will be 7,000 cubic metres of Surplus Beach Defence Material to move each 
year the operation will require a total of 700 return vehicle movements over a period of two to 
three weeks . Shingle will be recovered from the South West Beach using a bulldozer to 
blade the material to the top of the beach and a backacter to load the lorries. 

It is envisaged that the Stockpile, which presently comprises approximately 40,000 cubic 
metres of Beach Defence Material, will be moved during the first three years subsequent to 
Handover. This will require 4000 additional return vehicle movements during this period. 

It is envisaged that, other than in an emergency, vehicle movements would be restricted to a 
period between 1 st October to 31 st March. Hours of operation are likely to be restricted to the 
normal hours of working for construction activity as detailed in outline and detailed planning 
consents at Sovereign Harbour. 

The Harbour Company will finalise the above proposals with the Local Planning Authority and 
the County Highway Authority. 

LONDON .400128.22 
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Schedule 7 

Rock Revetment and Key Physical Features Handover Procedure 

HANDOVER PROCEDURE 

Rock Revetment Works 

The Agency may make periodic inspections of the rock revetment works during construction 
but is not obliged to do so. Subject to no material concerns arising from any such 
inspection(s ), the Agency will accept the certificate of substantial completion issued by 
Halcrow as proof that the Rock Revetment Works have been completed. 

Beach Defence Material 

The Agency will need to satisfy itself that the material to be used for replenishing the beach 
complies with the 'Beach Defence Material' definition. In order not to delay the handover the 
Agency is willing to undertake a Particle Size Distribution analysis of the stockpiles from 
which the Harbour Company proposes to obtain the replenishment material. The stockpiles 
will be deemed satisfactory if: 

1. The average D50 for all the samples taken is greater than 12mm. 

2. The D50 of 95% of all samples taken is greater than 10mm. 

Key Physical Features 

The Harbour Company will notify the Agency when the Key Physical Features complete and 
when they are ready to be surveyed. It is intended that Van Oord's (the Contractor for the 
Rock Revetment Works) beach survey will be supervised by Halcrow (the designer of the 
Rocks Revetment Works) and (on behalf of the Agency) Longdin & Browning. 

The beach will be judged compliant if: 

1. The North East Total Volume of Material exceeds 257,000m3 

2. The Volume of Material for each of the individual ABMS section lines 569 to 575 
inclusive exceeds 90% of the respective Volume of Material shown in the table in 
Schedule 1. 

3. The front of crest in any location shall not be more than three metres landwards of 
its defined position as shown on Drg.No.SH2. 

4 . The rear of crest in any location shall not be more than 500mm seawards of its 
defined position. 
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SOVEREIGN HARBOUR COASTAL DEFENCES 

WARRANTY TO THE ENVIRONMENT AGENCY 

THIS AGREEMENT (the "Agreement") is made the day of 2001 

BETWEEN 

(1) VAN OORD ACZ LIMITED whose registered office/principal place of business is at 

Commercial Department, Lockside Place, Mill Lane, Newbury, Berkshire, · RG14 5QS 

(the "Contractor"); 

(2) ENVIRONMENT AGENCY of Rio House, Waterside Drive, Aztec West, 

Almondsbury, Bristol, BS12 4UD ("the Agency" which term shall include all assignees 

of this Agreement) 

WHEREAS: 

A. Under a Contract dated ......... ... .. .. .. ... ... ... ("the Contract") between Van 

Oord ACZ Limited ("the Contractor") and Sovereign Harbour Marina Ltd of Birch 

Street, Wolverhampton ("the Employer"), the Contractor has undertaken to construct 

and complete a rock Spur and Coastal Defences at Sovereign Harbour in East· 

Sussex ("the Works"). 

B. In respect of the Coastal Defences section of the Works, but not in respect 

of the rock Spur, responsibility of the completed works passes from the Employer to 

the Environment Agency ("the Agency") upon the issue by the Engineer of the 

relevant Certificate of Substantial Completion. The Employer intends to as.sign to 

the Agency his rights under the contract in respect of the Coastal Defences, and in 

particular his rights to have all outstanding work completed and defects corrected, in 

accordance with Clause 49 of the Contract. 

C. The Employer remains responsible to the Contractor. for the payment of 

any outstanding retention money upon the issue by the Engineer of the Defects 

Correction Certificate. 

NOW THEREFORE THE CONTRACTOR WARRANTS AS FOLLOWS: 

1. In consideration of the payment to the Contractor by the Agency of the sum of one 

Pound (£1 ), receipt of which is hereby acknowledged, we hereby warrant to the 

LONDON.434053.1 
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Agency that we will complete outstanding work and correct all defects notified to us 

under the Contract as if the Agency were the joint Employer under the Contract. 

2. The Contractor warrants and covenants that it has complied and will continue to 

comply promptly with the terms of and has fulfilled and will continue to fulfil its duties 

and obligations under the Contract and that it has performed and will perform its 

obligations thereunder in accordance with all applicable statutory requirements from 

time to time in force. 

3. Without prejudice to clause 4 the Contractor warrants that it has exercised and will 

continue to exercise in carrying out the works all reasonable skill and care and 

diligence to be expected of a qualified and competent Contractor experienced in 

constructing works of a similar size or nature provided always that the Contractor 

shall owe no greater or other duty or no greater liability than it owes to the Employer 

under the Contract. 

4. The Contractor warrants and covenants that it is fully experienced and qualified to 

complete the Works in accordance with the Contract and that . it possesses the 

requisite professional expertise, organisation, knowledge and availability of skilled 

and experienced personnel for the purpose of providing the services. 

lMJ 
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IN WITNESS WHEREOF the parties hereto have executed and delivered this Agreement as 

a deed on the date first above written : 

EXECUTED AS A DEED 
For and on behalf of 
VAN OORD ACZ LTD 

· By the following authorised signatories: 

Director/Secretary 

Director /Secretary 

EXECUTED AS A DEED 
For and on behalf of 
THEEN~RONMENTAGENCY 

By affixing its Common Seal hereto 
In the presence of: 

Authorised Sealing Officer 

LONDON.434053. 1 
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WARRANTY AGREEMENT 

THIS AGREEMENT 

is made the day of 2001 

BETWEEN: 

(1) HALCROW GROUP LTD whose registered office is situated at 

Burderop Park Swindon, Wiltshire SN4 OQD ("the Firm"), and 

(2) ENVIRONMENT AGENCY of Rio House, Waterside Drive, Aztec West, 

Almondsbury, Bristol, BS12 4UD ("the Agency" which term shall include all 

permitted assignees under this Agreement) 

(3) SOVEREIGN HARBOUR MARINA LIMITED (Company No. 2742959) of Birch 

Street, Wolverhampton WV1 4HY ("the Client") 

WHEREAS: 

A. The Agency has entered into an agreement with SOVEREIGN HARBOUR 

MARINA LIMITED ("the Client) and others relating to the Handover (as defined in 

the agreement between the Client and the Agency and others dated ) of 

certain Coastal Defences (as described in Appendix 1 hereto) ("the Development") 

B. 

C. 

D. 

By a contract ("the Appointment") dated the Client has appointed the Firm 

as consulting engineers in connection with the Development. The Appointment is 

annexed. to Appendix 2. 

The Client has entered or may entered into a contract {"the Contracf') with "the 

Preferred Contractor" for construction of the Development. 

The Firm has also agreed it will carry out those additional services (the "Additional 

Services") as described in Appendix 1 hereto under the Appointment (Appendix 2). 

NOW IN CONSIDERATION OF THE PAYMENT OF ONE POUND (£1) BY THE AGENCY 

TO THE FIRM (RECEIPT OF WHICH THE FIRM ACKNOWLEDGES) IT IS HEREBY 

AGREED as follows:-

1. The Firm warrants that it has exercised and will continue to exercise the reasonable 

skill, care and diligence to be expected of a professionally qualified and competent 

engineer experienced in the design, control and monitoring of coastal defences of a 
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1. The Firm warrants that it has exercised and will continue to exercise the reasonable 

skill, care and diligence to be expected of a professionally qualified and competent 

engineer experienced in the design, control and monitoring of coastal defences of a 

size scope and complexity similar to the Development in the performance of its 

services to the Client under the Appointment and in the performance of the 

Additional Services set out in Appendix 1 . In the event of any breach of this 

warranty: 

(a) Subject to paragraphs (b) and (c) of this clause, the Firm shall be liable for 

the reasonable costs of repair renewal and/or reinstatement of any part or 

parts of the Development to the extent that 

the Agency incurs such costs and/or 

the Agency is or becomes liable either directly or by way of 

financial contribution for such costs. 

(b) The Firm's liability for costs under this Agreement shall be limited to that 

proportion of such costs which it would be just and equitable to require the 

Firm to pay having regard to the extent of the Firm's responsibility for the 

same and on the basis that the Preferred Contractor be deemed to have 

provided contractual undertakings on terms no less onerous than this 

Clause 1 to the Agency in respect of the performance of their Services in 

connection with the Development and shall be deemed to have paid to the 

Agency such proportion which it would be just and equitable for them to 

pay having regard to the extent of their responsibility. 

(c) The Firm shall be entitled in any action or proceedings by the Agency to 

rely on any limitation in the Appointment and to raise the equivalent rights 

. in defence of liability as _ it would have . against the Client under the 

Appointment. 

(d) The obligations of the Firm under or pursuant to this Clause 1 shall not be 

released or diminished by the appointment of any person by .the Agency 

to carry out any independent enquiry into any relevant matter. 

(e) The Firm acknowledges and agrees that the Agency shall be deemed to 

have relied and are entitled to rely upon the Flrm's skill and judgement in 

the performance of the services under the Appointment and in the 

performance of the Additional Services. 
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2. Without prejudice to the generality of Clause 1, the Firm further warrants that it has 

exercised and will continue to exercise reasonable skill and care to see that the 

rock imported by barge for incorporation in the Development will be covered by 

appropriate licences. 

3. The Firm acknowledges that the Client has paid all fees and expenses properly due 

and owing to the Firm under the Appointment up to the date of this Agreement. 

4. 

4.1 The Agency has no authority to issue any direction or instruction to the Firm in 

relation to the Appointment. Except that prior to any assignment of the "Contracf' 

the Agency shall be entitled to notify to the Firm (acting as Engineer in regard to the 

Contract), and the Firm must have due regard to any such notices, in relation to any 

defects in the Development. · 

4.2 Without prejudice to Clause 1 above, the Firm acknowledges and confirms that it 

will carry out its duties under the Appointment (and Additional Services) in relation 

to any outstanding work under the Contract and/or defects in the Development. 

4.3 The Firm (acting as Engineer in regard to the Contract) agrees that it will not issue 

any Certificate of Substantial Completion without first giving the Agency proper 

opportunity to inspect and make representations (which the Firm - acting as 

Engineer - shall have due regard to) to the Firm." 

5. The copyright in all drawings, reports, models, specifications, activity schedules, 

calculations and other documents and information prepared by or on behalf of the 

Firm in connection with the Development (together referred to in this Clause 5 as 

"the Documents") shall remain vested in the Firm but, subject to the Firm having 

received payment of any fees agreed as properly due under the Appointment, the 

Agency and its appointee shall have a licence to copy and use the Documents and 

to reproduce the designs and content of them for any purpose related to the 

Development including, but without limitation, the construction, completion. 

maintenance, letting, promotion, advertisement, reinstatement, refurbishment and 

repair of the Development. Such licence shall enable the Agency and its appointee 

to copy and use the Documents for the extension of the Development but such use 

shall not include a licence to reproduce the designs contained in them for any 

extension of the Development. The Firm shall not be liable for any use by the 

Agency or its appointee of any of the Documents for any purpose other than that for 

which the same were prepared by or on behalf ofthe Firm. 

6. The Firm shall maintain professional indemnity insurance in an _amount of not less 

than {Two million pounds (£2,000,000)) for any one occurrence or series of 
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occurrences arising out of any one event for a period of 12 years from the date of 

substantial Completion of the Development under the Contract provided always that 

such insurance is available at commercially reasonable rates. The Firm shall 

immediately inform the Agency if such insurance ceases to be available at 

commercially reasonable rates in order that the Firm and the Agency can discuss 

means of best protecting the respective positions of the Agency and the Firm in the 

absence of such insurance. As and when it is reasonably requested to do so by the 

Agency or its appointee the Firm shall produce for inspection documentary 

evidence that its professional indemnity insurance is being maintained . . 

7. This Agreement may be assigned without restriction and at any time by the Agency 

by way of absolute legal assignment to another person taking an assignment of the 

Agency's interest in the Development without the consent of the Client or the Firm 

being required and such assignment shall be effective upon written notice thereof 

being given to the Firm. 

8. Any notice to be given by the Firm hereunder shall be deemed to be duly given if it 

is delivered by hand at or sent by registered post or recorded delivery to the Agency 

at its registered office and any notice given by the Agency hereunder shall be 

deemed to be duly given if it is addressed to "The Senior Partner"/"The Managing 

Director" and delivered by hand at or sent by registered post or recorded delivery to 

the above-mentioned address of the Firm or to the principal business address of the 

Firm for the time being and, in the case of any such notices, the same shall if sent 

by registered post or recorded delivery be deemed to have been received forty eight 

hours after being posted. 

9. 

9.1 No action or proceedings for any breach of this Agreement shall be commenced 

against the · Firm after the expiry of 12 years from the date of the issue of a 

Certificate of Substantial Completion of the Development under the Contract. 

9.2 The Client consents to the terms of this Agreement. 

9.3 The Firm's liability in respect of any indirect and consequential losses incurred as a 

result of any breach of this Agreement by the Firm shall be l_imited to £2million. 

10. The construction validity and performance of this Agreement shall be governed by 

English law and the parties agree to submit to the non-exclusive jurisdiction of the 

English Courts. 
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IN WITNESS WHEREOF this Agreement was executed as a Deed and delivered the day and 

year first before written. 

EXECUTED AS A DEED 
For and on behalf of 
HALCROW GROUP LTD 
By the following authorised signatories: 

fzl~········ 

EXECUTED AS A DEED 
For and on behalf of 
THE ENVIRONMENT AGENCY 
By affixing its Common Seal 
In the presence of: 

Director of Legal Services 

Director of Finance 

EXECUTED AS A DEED · 
For and on behalf of 
SOVEREIGN HARBOUR MARINA LIMITED 
By the following authorised signatories: 

Director/Secretary 

Director /Secretary 
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APPENDIX I 

SOVEREIGN HARBOUR 

Halcrow Group Ltd, Scope of Services for the Proposed Coastal Defences 

Introduction 

Halcrow Group Ltd were appointed by Carillion plc, on behalf of SHML, to provide the 
following services in connection with the Works to improve the Coastal Defences along 
the North-East Beach of Sovereign Harbour: 

• Appraise options for improvement and discuss these with representatives of the 
Agency and Pentium Coastal Defence Ltd 

• Undertake detailed design of the preferred option 

• Obtain relevant licences and consents 

• Prepare Tender documentation for the Works 

• Assist with selection of a contractor 

• Act as Engineer under the Contract for construction of the Works and monitor the 
installation of the Works 

• Instruct the Preferred Contractor (under the "Contract") to rectify and/ or correct 
any defect in the Works (relating to Coastal Defences). 

• Hand over the Works to the Agency in accordance with Schedule 7 (Rock 
Revetment and Key Physical Features Handover Procedure) of the Sovereign 
Harbour Beaches Sea Defence Deed. 

Coastal Defences 

The works which will comprise the construction of a rock armour revetment in the 
location and to the design shown in Drawing Na's VV SHSS 201-207 and 210-212. 

The length of the rock revetment fronting the timber training wall and extending 
approximatdy a further 90 metres in a northerly direction (total length 230m) is designed 
to be exposed continuously. The design storm return period for this 230 metres of wall is 
1 in 400 years, based on historical data. 

The remaining length of the revetment to the north (total length 210m) is designed to be 
exposed occasionally. The design period for this length of wall is 1 in 100 years based on 
historical data. 

The shingle beach will be constructed to a cross-sectional profile specified by the 
Agency. The shingle used for replenishment will be of a similar origin, colour and 
petrological composition to that found on the beaches at Pevensey Bay and Eastbourne. 

Site Monitoring · 

The site monitoring for the proposed Coastal Defences is to be undertaken by up to two 
engineering staff for the duration of the construction period. The site monitoring team 
will check that the chosen contractor generally constructs the proposed Works in a safe 
manner and to the specification. The exact supervision requirements will be dependent 
on the Contractors' method of "Yorking. 
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IN THE HIGH COURT OF JUSTICE 

QUEEN'S BENCH DIVISION 

CROWN OFFICE LIST · 

In the matter of an application for Judicial Review 

B E T W E E N: 

THE QUEEN 

. v. 

ENVIRONMENT AGENCY 

ex parte SOVEREIGN HARBOUR LIMITED 

CONSENT ORDER 

C0/ 2474/2000 

Respondent 

Applicant 

Upon the parties having agreed terms of settlement BY CONSENT IT IS ORDERED THAT: 

1. The Action be dismissed. 

2. There be no Order as to costs. 

Signed 

DJ Freeman, for and on behalf of the Applicant 
) 

Dated 

_) 

Signed 

J Solicitor for and on behalf of the Respondent 

Dated 

PCL 1/102727811 


